SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL
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RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

WORK COVERED BY CONTRACT DOCUMENTS

The Project consists of PROJECT SOLAR HOUSE, KANSAS STATE UNIVERSITY

1. Project Location: McCULLOUGH DEVELOPMENT SITE, TUTTLE CREEK BLVD.
2. Owner: JIM McCULLOUGH

Contract Documents, dated 1 MARCH 2007 were prepared for the Project by PROJECT SOLAR
HOUSE STUDIO

The Work consists of PSH.
1. The Work includes CONSTRUCTION OF PROJECT SOLAR HOUSE.

The Work will be constructed under a single prime contract.

WORK UNDER OTHER CONTRACTS

Separate Contract: The Owner has awarded a separate contract for performance of certain construction
operations at the site. Those operations are scheduled to be substantially complete before work under
this Contract begins. The separate contract includes the following:

1. Contract: A contract has been awarded to HAUGAARD DESIGN BUILD, for construction
administration and consultation of PSH.

Cooperate fully with separate contractors so that work under those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract.

CONTRACTOR USE OF PREMISES

General:  During the construction period the Contractor shall have full use of the premises for
construction operations, including use of the site. The Contractor's use of the premises is limited only by
the Owner's right to perform work or to retain other contractors on portions of the Project.

Use of the Site: Limit use of the premises to work in areas indicated. Confine operations to areas within
contract limits indicated. Do not disturb portions of the site beyond the areas in which the Work is
indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available
to the Owner, the Owner's employees, and emergency vehicles at all times. Do not use these areas
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for parking or storage of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on-site.

Use of the Existing Building: Maintain the existing building in a weathertight condition throughout the
construction period. Repair damage caused by construction operations. Take all precautions necessary
to protect the building and its occupants during the construction period.

OCCUPANCY REQUIREMENTS

Full Owner Occupancy: The Owner will occupy the site and existing building during the entire
construction period. Cooperate with the Owner during construction operations to minimize conflicts and
facilitate owner usage. Perform the Work so as not to interfere with the Owner's operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and install equipment in
completed areas of the building prior to Substantial Completion, provided such occupancy does not
interfere with completion of the Work. Such placing of equipment and partial occupancy shall not
constitute acceptance of the total Work.

1. The Architect will prepare a Certificate of Substantial Completion for each specific portion of the
Work to be occupied prior to Owner occupancy.

2. Obtain a Certificate of Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be fully operational.

Required inspections and tests shall have been successfully completed. Upon occupancy, the
Owner will operate and maintain mechanical and electrical systems serving occupied portions of
the building.

4, Upon occupancy, the Owner will assume responsibility for maintenance and custodial service for
occupied portions of the building.

PRODUCTS ORDERED IN ADVANCE

General: The Owner has negotiated purchase orders with suppliers of material and equipment to be
incorporated into the Work. The Owner has assigned these purchase orders to the Contractor. Costs for
receiving, handling, storage, and installation are included in the Contract Sum.

1. The Contractor's responsibilities are the same as if the Contractor negotiated the purchase orders.
If necessary, the Contractor shall renegotiate purchase and execute final purchase-order
agreements.

2. A "Schedule of Products Ordered in Advance" is included at the end of this Section.

MISCELLANEOUS PROVISIONS

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

SCHEDULE OF PRODUCTS ORDERED IN ADVANCE

END OF SECTION 01010
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