
SECTION 01010 - SUMMARY OF WORK 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 1 Specification Sections, apply to this Section. 
 
 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 

 
A. The Project consists of PROJECT SOLAR HOUSE, KANSAS STATE UNIVERSITY   

 
1. Project Location:  McCULLOUGH DEVELOPMENT SITE, TUTTLE CREEK BLVD. 
2. Owner:  JIM McCULLOUGH 

 
B. Contract Documents, dated 1 MARCH 2007 were prepared for the Project by PROJECT SOLAR 

HOUSE STUDIO 
 
C. The Work consists of PSH. 

 
1. The Work includes CONSTRUCTION OF PROJECT SOLAR HOUSE. 

 
D. The Work will be constructed under a single prime contract. 

 
 
1.3 WORK UNDER OTHER CONTRACTS 

 
A. Separate Contract:  The Owner has awarded a separate contract for performance of certain construction 

operations at the site.  Those operations are scheduled to be substantially complete before work under 
this Contract begins.  The separate contract includes the following: 
 
1. Contract:  A contract has been awarded to HAUGAARD DESIGN BUILD, for construction 

administration and consultation of PSH.  
 
B. Cooperate fully with separate contractors so that work under those contracts may be carried out 

smoothly, without interfering with or delaying work under this Contract. 
 
 
1.4 CONTRACTOR USE OF PREMISES 

 
A. General:  During the construction period the Contractor shall have full use of the premises for 

construction operations, including use of the site.  The Contractor's use of the premises is limited only by 
the Owner's right to perform work or to retain other contractors on portions of the Project. 

 
B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas within 

contract limits indicated.  Do not disturb portions of the site beyond the areas in which the Work is 
indicated. 
 
1. Owner Occupancy:  Allow for Owner occupancy and use by the public. 
2. Driveways and Entrances:  Keep driveways and entrances serving the premises clear and available 

to the Owner, the Owner's employees, and emergency vehicles at all times.  Do not use these areas 
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for parking or storage of materials.  Schedule deliveries to minimize space and time requirements 
for storage of materials and equipment on-site. 

 
C. Use of the Existing Building:  Maintain the existing building in a weathertight condition throughout the 

construction period.  Repair damage caused by construction operations.  Take all precautions necessary 
to protect the building and its occupants during the construction period. 

 
 
1.7 OCCUPANCY REQUIREMENTS 

 
A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the entire 

construction period.  Cooperate with the Owner during construction operations to minimize conflicts and 
facilitate owner usage.  Perform the Work so as not to interfere with the Owner's operations. 

 
B. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install equipment in 

completed areas of the building prior to Substantial Completion, provided such occupancy does not 
interfere with completion of the Work.  Such placing of equipment and partial occupancy shall not 
constitute acceptance of the total Work. 
 
1. The Architect will prepare a Certificate of Substantial Completion for each specific portion of the 

Work to be occupied prior to Owner occupancy. 
2. Obtain a Certificate of Occupancy from local building officials prior to Owner occupancy. 
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be fully operational.  

Required inspections and tests shall have been successfully completed.  Upon occupancy, the 
Owner will operate and maintain mechanical and electrical systems serving occupied portions of 
the building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and custodial service for 
occupied portions of the building. 

 
 
1.8 PRODUCTS ORDERED IN ADVANCE 

 
A. General:  The Owner has negotiated purchase orders with suppliers of material and equipment to be 

incorporated into the Work.  The Owner has assigned these purchase orders to the Contractor.  Costs for 
receiving, handling, storage, and installation are included in the Contract Sum. 
 
1. The Contractor's responsibilities are the same as if the Contractor negotiated the purchase orders.  

If necessary, the Contractor shall renegotiate purchase and execute final purchase-order 
agreements. 

2. A "Schedule of Products Ordered in Advance" is included at the end of this Section. 
 
 
1.9 MISCELLANEOUS PROVISIONS 
 
 
PART 2 - PRODUCTS  (Not Applicable) 
 
 
PART 3 - EXECUTION 
 
 
3.1 SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 
 
 
END OF SECTION 01010 
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